
 

  

TENDER 331 PART A 
PROJECT BRIEF AND 

SPECIFICATION 
ISSUE DATE:23.04.2026 

Accessible Path on Leyburn Shawl 

Charlotte Smith 
Clerk@LeyburnTownCouncil.gov.uk 

Abstract 
The works involve the construction of an accessible path on Leyburn Shawl, 

approximately 260 meters long and 1.2 meters wide, designed to provide improved 
accessibility for pedestrians. 



 

1 PROJECT DETAILS 
 Leyburn Town Council 

 
 Project Name 
 Leyburn Shawl Accessible Path 
 Project Address 
 Shawl Fields, Leyburn 

 
 Project Description/ Scope of works 
 Construction of an accessible, grass-reinforced pedestrian path on Leyburn Shawl, 

approximately 260 metres in length and 1.0 metre wide, using permanent UV-stable 
ground reinforcement matting suitable for year-round use. The path width has been 
reduced from 1.2m to 1.0m to align with standard matting availability and 
compliance. Wheelchair-accessible passing places measuring 2.0m x 3.0m will be 
provided at approximately 35-metre intervals, constructed using the same matting 
system, to accommodate two-way use and periods of higher footfall. 

 Contract type  Works 
 

2 INSURANCE REQUIREMENT 
 

 Public Liability 
Requirements 

£5million 

 Employer liability 
Requirements 

£5million 

 Professional Indemnity 
Requirements 

£2million 

 Product Liability Level £1million 
3 PROCUREMENT TIMETABLE 
 Tender issued 23rd April 2026 
 Deadline for Questions One week before submission deadline 
 Tender return Date Friday 15th May 2026 
 Anticipate award date June 2026 
4 CONTRACT INFORMATION 
 Form of Contract Council Standard Conditions for Goods  
 Design Requirement 

(product design, 
construction drawings, 
layouts or floor plans, 
specifications by a 
specialist company) 

Yes 

 Cost Saving & Improvement 
options (The Council are 
seeking innovation and 
alternative price options – 

does not apply 



in addition to a compliant 
price against the 
specification provided.) 

 Sustainable development & 
environmental 
considerations (The 
Contract requires specific 
Consideration regarding 
impacts on the 
environmental, whole life 
costing and end of life 
disposal, etc.) 

does not apply 

 Price Fluctuations/ annual 
increases (this contract 
allows for an annual 
increase as detail here, 
starting from the following 
April, after an initial 12-
month period as passed) 

Fixed price for the whole duration of the contract  

 Proposed Contract Start/ 
Base Date (plus possession 
of site if applicable) 

September/October 2026 

 Contract End Date October 2026 
 Initial Contract Duration N/A 
 Option to Extend – 

Durations 
N/A 

 Details N/A 
 Option to Extend – 

maximum total contract 
value 

N/A 

 Execution Method Under Hand (signed by a Director if under £300k)  
 Variations Managed by the Contract administrator in accordance 

with industry contract  
 Other information regarding 

contractual requirements 
e.g. lead times, min/ max 
delivery quantities and 
periods, delivery costs 

 

 

 OTHER INFORMATION 
 Price to be held open for 6 months 
 Subcontracting This Contract does/ does not allow for subcontracting.  

 

  



PART A – PROJECT BRIEF AND SPECIFICATION  

Project Description / Scope of Works  

Background to Project 
Leyburn Town Council intends to improve pedestrian accessibility on Leyburn Shawl by 
installing a new accessible path. The project aims to provide a safe, durable, and 
inclusive route for all users, including those with mobility challenges. 

Construction of an accessible grass-reinforced path on Leyburn Shawl, approximately 
260 metres long and 1.0 metre wide, using permanent UV-stable ground reinforcement 
matting (e.g. CellPave-AP or approved equivalent), suitable for year-round installation.  

Path width reduced from 1.2m to 1.0m to reflect standard matting availability and 
compliance, with provision of passing places as described below.  

Passing places: 2.0m x 3.0m passing places to be formed at approximately 
35m centres, constructed of the same matting system, to accommodate wheelchair 
passing and higher usage periods.  

Earthworks and Preparation  

Excavation depth shall be limited to that necessary to remove high spots, correct slope 
anomalies and accommodate the matting system only. Bulk excavation to 180mm 
depth is NOT required and shall not be priced.  

No Type 1 sub-base or sharp sand bedding layer is required. Matting panels shall be laid 
directly onto prepared existing ground, pegged and secured in accordance 
with manufacturer’s permanent installation guidance.  

Existing gradients shall follow natural contours, with local cut and fill to ensure slopes 
do not exceed 1:20 (5%). Natural drainage patterns must be maintained at all times.  

Materials and Installation  

Matting shall be a permanent, UV-stable, load-bearing grass reinforcement system 
suitable for wheelchair use and maintenance vehicles. Temporary or event-only matting 
systems are not acceptable.  

Panels to be pegged directly into ground. Excavated arisings suitable for reuse shall be 
mixed with grass seed and fertiliser and brushed into the matting cells to infill. Surplus 
material to be evenly distributed on site on the Shawl slope.  

Reinstatement and Seeding  

On completion, all disturbed areas and filled matting cells shall be re-seeded to match 
surrounding vegetation.  

 



Aftercare and Settlement Allowance  

Contractor shall allow for returning to site up to one year following completion to lift, re-
level, infill and re-lay any panels that have sunk or moved due to settlement. This 
allowance shall be included in the tender sum.  

Programme and Timing  

Installation is advised to be undertaken in late late summer/early autumn, when ground 
conditions are dry but not excessively hard, to maximise grass establishment. 
Contractors to confirm proposed timing.  

Path Connections and Extents  

CLARIFICATION REQUIRED BY CONTRACTOR Tenderers shall verify on site the exact 
total path length (anticipated 260m) and the width and construction of the existing 
connecting path. Any discrepancies to be highlighted at tender stage.  

Cost and Value Engineering  

Contractors are encouraged to identify cost efficiencies arising from reduced 
excavation and omission of sub-base and sand layers, while maintaining accessibility 
and durability requirements.  

 

  



Site details 

 


